VOLUME 4.2

FINANCIAL OFFER TEMPLATES

LUMP SUM CONTRACTS

Introduction

1. The breakdown of the lump-sum price (Volume 4.2.3) is the itemised list of prices showing
the build-up of the price in a lump-sum contract. This breakdown of the lump-sum price does
not derogate in any way to the clause stating that, in a lump-sum contract, the total contract
price remains fixed irrespective of the quantity of work actually carried out.

The amounts due will be calculated:
The breakdown must coincide with the payment-definition chosen in Article 49 of the special
conditions.

2. The item description given in the breakdown of the lump-sum price in no way limits the
contractor’s obligations under the contract to provide all the works described elsewhere.

3. The prices of the breakdown of the lump-sum price include all incidental and contingent
expenses and all risks necessary to construct, complete and maintain all works in accordance
with the contract. Unless separate items are provided in the breakdown of the lump-sum price,
prices include all costs involved in the various items of the breakdown.

4. The lump-sum price and the prices of the breakdown of the lump-sum price are all-inclusive
and include any non-exonerated tax or fiscal duty.
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VOLUME 4.2.3 — BREAKDOWN OF THE LUMP-SUM PRICE

CONTRACTING AUTHORITY: Gradski muzej Subotica

LOCATION: Subotica, Sinagoga square 3

CONTRACT TITLE: PURCHISE AND INSTALLATION OF THE ELEVATOR

BILL OF QUANTITY

No

Description

unit

quantity

Unit price

Total summ

| PURCHISE OF THE ELEVATOR

Purchase and delivery of hydraulic
passenger elevator, EN8120 capacity 630kg
/ 8 persons with procurement of anodized
command cabinet in all according to the
project documentation with all the necessary
supporting material.

piece

1,00

Installation of a hydraulic passenger elevator
with an anodised dashboard, which involves
the assembly and installation of the elevator,
the installation of electricity in the control
panel and the elevator window/ shaft and the
grounding of the elevator and the installation
of the elevator window/shaft ventilation. The
unit price includes the issuance of technical
documentation with the commissioning of
the same.

piece

1,00

SUMM

Il Dismantling and installation

Dismantling of existing plasterboard boards
at the places for the elevator door.

m2

27,00

Installation and disassembly of the cubic
scaffold inside the elevator window/ shaft.

m3

45,00

SUMM

I MASONRY WORKS

Ripening old mortar from the walls of the

m2

94,00
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inside of the elevator window.

2 | Plastering with a thickness of 6cm and m2 94,00
reinforcement of it.

3 |Plastering the damaged surfaces around the | m2 27,00
elevator, after installing the elevator.

SUMM

IV CONCRETE WORKS

1 |Concreting of base plate thickness 40cm m3 1,60
with reinforcement 130kg / m3.

2 | Concreting the upper panel in a thickness of | m3 0,80
20cm.

SUMM

V PAINTING WORKS

1 |Painting of damaged surfaces with all m2 | 150,00
necessary repairs.

SUMM

VI MISCELLANEOUS WORKS

1 Final cleaning the site piece |1,00
2 Disposal of shots to the landfill with manual |m3 2,50
transmission of the carts and loading into the
vehicle
3 Procurement and installation of fire piece |1,00

protection S3 appliances

SUMM

VIl ELECTRICAL WORKS- POWER OF
ELEVATOR

1 Delivery and installation of the distribution compl (1,00
cabinet RO-K. The cabin consists of:
- wardrobe of factory-made fabric, for
installation in the wall, from HV steel sheet
thickness 2mm, with doors and locks, IP55
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version, dimensions as needed;

The following electrical installation
equipment of the manufacturer "Schrack" is
installed in the cabinet, or appropriate:

- Compact switch (switch); rated current piece |1,00
160A; 3P; Rated voltage 690V, 50/ 60Hz
AC; nominal limit breaking power min. 25kA,
with auxiliary contacts (remote shutdown
switch 10 230V);

- disconnect; nominal current 100A; 3P; piece |2,00
Rated voltage 690V, 50 / 60Hz AC;

- signal lamp R22mm:; direct power supply; |piece |3,00
250V; blue; with the nameplate ("L1" /"L2"/
"L3" - for sign phases);

- automatic fuse (switch); three-pole 3P; piece |6,00
from 16 to 63A; C curve; 10KA;

- automatic fuse (switch); single pole 1P; piece |35,00
from 4A to 20A; C curve; 6KA,;

- ID circuit breaker (ZUDS); 4P; 415V AC; piece |3,00

40A / 500mA;
- ridge clutch, 0-1, 3P, (16-40) A; piece |4,00
- Cu busbars with supporting insulators; compl |1,00

- Small bonding work and material (5 mm compl |1,00
thick pertinance plates, protective covers,
label "HAZARDOUS LIFE", nameplates, DIN
(euro) rails, plastic cable ducts, regular
terminals, ground clamps, auxiliary Cu
busbars).

Complete work and material (ward + compl |1,00
Equipment, with attestation).

2 Supply and installation of cable carriers of
the following types and dimensions:

- PNK 200 - Perforated cable tray (dim. Xx |m1l 45,00
200x60mm) complete with accompanying
equipment: factory steel rack mounts with
steel anchors, anchors and screws-threaded
rods M12 and similar, every 1m, plastic ties
for fixing conductors, couplings, knees
(curves) and the like. The calculation is done
by a meter; The final calculation is made
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according to the actual quantities carried
out.

3 Delivery of materials and construction of ml 50,00
connection of cables type N2XH-J 4x50 +
25mm_, which is laid in racks and / or on the
wall under mortar - from GRO to RO-K

4 Power cords for the distribution cabinet of
the elevator and cabinets. Cables for
supplying local, distribution cabinets, are
placed under a ceiling on pre-installed
fireproof PVC channels and under plaster.

Cables are of type and cross-section as ml 33,00
follows with copper cores and insulation
from, cross-linked polyethylene: NHXH
FE180 / E120 5X10mm2 in PVC channels to
RO lifts

5 Delivering, transporting and installing the ml 25,00
below-mentioned PVC channels for laying
on the wall at a height just below the ceiling
of the room. It is laid on a meter long pipe.
40x40mm

6 Delivery and installation of a stripe-belt strip |m1 20,00
made of galvanized steel dimension
25x4mm in the elevator window and
connection to the existing grounding.

7 Purchase and installation of contact element |piece |1,00
of decorative piece of type JUS NB4 936/ IlI
made of galvanized steel for interconnecting
the Fe / Zn 30x4 mm strip, bituminous with
bitumen

8 Purchase and clamping of the clamp R120 |piece [4,00
for connection of the earth to the gantry
vertical type JUS NB4 914 P made of
galvanized steel.

9 Purchase and installation of wall mounting |piece |20,00
for wall mounting on the wall type JUS NB4
925, made of galvanized steel set with screw
length 50mm and anchors.

SUMM

VIl MANUFACTURE OF PLATFORM ON
ELECTRIC POWER

1 Preparation of technical documentation for |piece |1,00
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the delivery of equipment, installation and
attestation of the electric platform for lifting
the faces of the manufacturer VOMEC or
similar

SUMM

RECAPITULATION:

Purchise of the elevator

Dismantling and installation works

Masonry works

IV |Concrete works

V |Painting works

VI |Misscellaneous works

VIl |Electrical works/ power of elevator

VIl |Manufacture of platform on electric
power
Summ
VAT
Total Summ
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