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VOLUME 4.2 

 

FINANCIAL OFFER TEMPLATES 

 

LUMP SUM CONTRACTS 

 

 

 

Introduction 

 

1. The breakdown of the lump-sum price (Volume 4.2.3) is the itemised list of prices showing 

the build-up of the price in a lump-sum contract. This breakdown of the lump-sum price does 

not derogate in any way to the clause stating that, in a lump-sum contract, the total contract 
price remains fixed irrespective of the quantity of work actually carried out. 

 

The amounts due will be calculated: 
The breakdown must coincide with the payment-definition chosen in Article 49 of the special 

conditions. 
 

2. The item description given in the breakdown of the lump-sum price in no way limits the 

contractor’s obligations under the contract to provide all the works described elsewhere. 

 

3. The prices of the breakdown of the lump-sum price include all incidental and contingent 
expenses and all risks necessary to construct, complete and maintain all works in accordance 

with the contract. Unless separate items are provided in the breakdown of the lump-sum price, 

prices include all costs involved in the various items of the breakdown. 
 

4. The lump–sum price and the prices of the breakdown of the lump-sum price are all-inclusive 

and include any non-exonerated tax or fiscal duty.  
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VOLUME 4.2.3 — BREAKDOWN OF THE LUMP-SUM PRICE 

 

CONTRACTING AUTHORITY: Gradski muzej Subotica 
 

LOCATION: Subotica, Sinagoga square 3 
 

CONTRACT TITLE: PURCHISE AND INSTALLATION OF THE ELEVATOR 
 

 

BILL OF QUANTITY 

 

No Description unit quantity Unit price Total summ 

 I PURCHISE OF THE ELEVATOR 
 

    

1 Purchase and delivery of hydraulic 
passenger elevator, EN8120 capacity 630kg 
/ 8 persons with procurement of anodized 
command cabinet in all according to the 
project documentation with all the necessary 
supporting material. 
 

piece 1,00   

2 Installation of a hydraulic passenger elevator 
with an anodised dashboard, which involves 
the assembly and installation of the elevator, 
the installation of electricity in the control 
panel and the elevator window/ shaft and the 
grounding of the elevator and the installation 
of the elevator window/shaft ventilation. The 
unit price includes the issuance of technical 
documentation with the commissioning of 
the same. 
 

piece 1,00   

 SUMM     

      

 II Dismantling and installation 
 

    

1 Dismantling of existing plasterboard boards 
at the places for the elevator door. 
 

m2 27,00   

2 Installation and disassembly of the cubic 
scaffold inside the elevator window/ shaft. 
 

m3 45,00   

 SUMM     

      

 III MASONRY WORKS 
 

    

1 Ripening old mortar from the walls of the m2 94,00   
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inside of the elevator window. 
 

2 Plastering with a thickness of 6cm and 
reinforcement of it. 
 

m2 94,00   

3 Plastering the damaged surfaces around the 
elevator, after installing the elevator. 
 

m2 27,00   

 SUMM     

      

 IV CONCRETE WORKS 
 

    

1 Concreting of base plate thickness 40cm 
with reinforcement 130kg / m3. 
 

m3 1,60   

2 Concreting the upper panel in a thickness of 
20cm. 
 

m3 0,80   

 SUMM     

      

 V PAINTING WORKS 
 

    

1 Painting of damaged surfaces with all 
necessary repairs. 
 

m2 150,00   

 SUMM     

      

 VI MISCELLANEOUS WORKS 
 

    

1 Final cleaning the site 
 

piece 1,00   

2 Disposal of shots to the landfill with manual 
transmission of the carts and loading into the 
vehicle 
 

m3 2,50   

3 Procurement and installation of fire 
protection S3 appliances 
 

piece 1,00   

 SUMM     

      

 VII ELECTRICAL WORKS- POWER OF 
ELEVATOR 
 

    

1 Delivery and installation of the distribution 
cabinet RO-K. The cabin consists of: 
- wardrobe of factory-made fabric, for 
installation in the wall, from HV steel sheet 
thickness 2mm, with doors and locks, IP55 

compl 1,00   
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version, dimensions as needed; 
 

 The following electrical installation 
equipment of the manufacturer "Schrack" is 
installed in the cabinet, or appropriate: 
 

    

 - Compact switch (switch); rated current 
160A; 3P; Rated voltage 690V, 50 / 60Hz 
AC; nominal limit breaking power min. 25kA; 
with auxiliary contacts (remote shutdown 
switch IO 230V); 
 

piece 1,00   

 - disconnect; nominal current 100A; 3P; 
Rated voltage 690V, 50 / 60Hz AC; 
 

piece 2,00   

 - signal lamp Ř22mm; direct power supply; 
250V; blue; with the nameplate ("L1" / "L2" / 
"L3" - for sign phases); 
 

piece 3,00   

 - automatic fuse (switch); three-pole 3P; 
from 16 to 63A; C curve; 10kA; 
 

piece 6,00   

 - automatic fuse (switch); single pole 1P; 
from 4A to 20A; C curve; 6kA; 
 

piece 35,00   

 - ID circuit breaker (ZUDS); 4P; 415V AC; 
40A / 500mA; 
 

piece 3,00   

 - ridge clutch, 0-1, 3P, (16-40) A; 
 

piece 4,00   

 - Cu busbars with supporting insulators; 
 

compl 1,00   

 - Small bonding work and material (5 mm 
thick pertinance plates, protective covers, 
label "HAZARDOUS LIFE", nameplates, DIN 
(euro) rails, plastic cable ducts, regular 
terminals, ground clamps, auxiliary Cu 
busbars). 
 

compl 1,00   

 Complete work and material (ward + 
Equipment, with attestation). 
 

compl 1,00   

2 Supply and installation of cable carriers of 
the following types and dimensions: 
 

    

 - PNK 200 - Perforated cable tray (dim. Xx 
200x60mm) complete with accompanying 
equipment: factory steel rack mounts with 
steel anchors, anchors and screws-threaded 
rods M12 and similar, every 1m, plastic ties 
for fixing conductors, couplings, knees 
(curves) and the like. The calculation is done 
by a meter; The final calculation is made 

m1 45,00   
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according to the actual quantities carried 
out. 
 

3 Delivery of materials and construction of 
connection of cables type N2XH-J 4x50 + 
25mm˛, which is laid in racks and / or on the 
wall under mortar - from GRO to RO-K 
 

m1 50,00   

4 Power cords for the distribution cabinet of 
the elevator and cabinets. Cables for 
supplying local, distribution cabinets, are 
placed under a ceiling on pre-installed 
fireproof PVC channels and under plaster. 
 

    

 Cables are of type and cross-section as 
follows with copper cores and insulation 
from, cross-linked polyethylene: NHXH 
FE180 / E120 5X10mm2 in PVC channels to 
RO lifts 
 

m1 33,00   

5 Delivering, transporting and installing the 
below-mentioned PVC channels for laying 
on the wall at a height just below the ceiling 
of the room. It is laid on a meter long pipe. 
40x40mm 
 

m1 25,00   

6 Delivery and installation of a stripe-belt strip 
made of galvanized steel dimension 
25x4mm in the elevator window and 
connection to the existing grounding. 
 

m1 20,00   

7 Purchase and installation of contact element 
of decorative piece of type JUS NB4 936 / III 
made of galvanized steel for interconnecting 
the Fe / Zn 30x4 mm strip, bituminous with 
bitumen 
 

piece 1,00   

8 Purchase and clamping of the clamp Ř120 
for connection of the earth to the gantry 
vertical type JUS NB4 914 P made of 
galvanized steel. 
 

piece 4,00   

9 Purchase and installation of wall mounting 
for wall mounting on the wall type JUS NB4 
925, made of galvanized steel set with screw 
length 50mm and anchors. 
 

piece 20,00   

 SUMM     

      

 VIII MANUFACTURE OF PLATFORM ON 
ELECTRIC POWER  
 

    

1 Preparation of technical documentation for piece 1,00   
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the delivery of equipment, installation and 
attestation of the electric platform for lifting 
the faces of the manufacturer VOMEC or 
similar 
 

 SUMM     

      

 RECAPITULATION: 
 

    

I Purchise of the elevator 
 

    

II Dismantling and installation works 
 

    

III Masonry works 
 

    

IV Concrete works 
 

    

V Painting works 
 

    

VI Misscellaneous works 
 

    

VII Electrical works/ power of elevator 
 

    

VIII Manufacture of platform on electric 
power  
 

    

 Summ     

 VAT     

 Total Summ     
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